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PART 1 - THE SCITEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COST'S

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
0006 OPTION CLIN (service)
Noun: OPTION TWOQO REPORTS

Descriptive Data:
(Optlon Two) - Repons m accordance with "Reporting Requirements Checklist,” as listed

in Part 1li, Section=lAURBHIMENt 2B Rd:elsewhere specified in the Contract and individual
delivery ordersi €5
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PART I - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT

B001 CLAUSE AND PROVISION NUMBERING {AUG 2006)

The clauses and provisions in this document are in ascending numerical order but may not be numbered
consecutively.

B003 ITEMS BEING ACQUIRED (FEB 2005) (TAILORED)

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services (except
as may be expressly set forth in this contract as furnished by the Government) and otherwise do all things
necessary for, or incident to, the performance and providing the following items of work:

Item 1 (Base Period) - Provide design, integration, construction, communication and engineering
installation for the Second Line of Defense {(SLD) Program in accordance with the Statement of Work in
Part 1ll, Section J, Attachment 1, all provisions in other sections of this Contract, as well as its
Attachments, and individual delivery orders. The ordering period for the Base Period is three years from
Date of Award.

ltem 2 (Base Period) - Reports in accordance with "Reporting Requirements Checklist,” as listed
in Part Ill, Section J, Attachment 2, and elsewhere specified in the Contract and individual delivery orders.

ltem 3 (Option One) - Provide design, integration, construction, communication and engineering
installation for the SLD Program in accordance with the Statement of Work in Part [ll, Section J,
Attachment 1, all provisions in other sections of this Contract, as well as its Attachments, and individual
delivery orders. The ordering period for Option One is two years from the date of exercise of Option One.

ltem 4 (Option One) - Reports In accordance with "Reporting Requirements Checklist,” as listed
in Part 1ll, Section J, Attachment 2, and elsewhere specified in the Contract and individual delivery orders.

ltem 5 (Option Two) - Provide design, integration, construction, communication and engineering
installation for the SLD Program in accordance with the Statement of Work in Part Ill, Section J,
Attachment 1, all provisions in other sections of this Contract, as well as its Attachments, and individual
delivery orders. The ordering period for Option Two is two years from the date of exercise of Option Two.

Item 6 (Option Two) - Reports in accordance with "Reporting Requirements Checklist,” as listed
in Part 11, Section J, Attachment 2, and elsewhere specified in the Contract and individual delivery orders.

B004 ESTIMATED CGOST AND FIXED-FEE - INCREMENTALLY FUNDED (FEB 2005) (TAILORED)

(a) The shared total value of all Contracts awarded under DICCE solicitation DE-RP52-
07NA26980, including the value of all delivery orders that are issued to one or more contractors, is not to
exceed $700.000,000 for the period of performance, including any exercised options.

(b) The total estimated cost contemplated by the Contract clause 52.232-22, "Limitation of
Funds", will be identified in each delivery order. :

(c) The fixed fee for this Contract, as contemplated by the Contract clause 52.216-09, "Fixed Fee
- Construction”, will be negotiated on an individual delivery order basis. The fixed fee shall be paid
pursuant to the terms of the clause 52.216-09.

SECTION 3 DE-AMS2-08NA28443
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PART{ - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B005 CEILING RATE OF FEE (SEP 2008)

For-all delivery orders issued under this contract, the rate of fee to be applied to a basse of tota) cost
(excluding facilities capial cost of money)-shall not exceed (b)(4)

B021 ACCOUNTING AND APPROPRIATION DATA (AUG 2006)

Each delivery order shall identify the accounting and appropriation data associated with the funding
allocated to each order as well as such data associated with incremental funding pursuant to the contract
clause 52.232-22, “Limitation of Funds.”

B022 CONTRACT MINIMUM/MAXIMUM AMOUNTS (AUG 2006)

In accordance with the contract clause 52.216-22, "Indefinite Quantity,” the maximum dollar amount the

Government may order under this contract, including options, is $700,000,000; and the guaranteed
minimum-amount under the contract is $500,000.

SECTIONB DE-AMS2-0BNA28443
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PART 1 - THIE SCHEDULE
SECTION C - DESCRIPTION/SPECS/WORK STATEMENT

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text;

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT

C002 STATEMENT OF WORK (SOW) / PERFORMANCE WORK STATEMENT (PWS) (FEB 2005)
(TAILORED)

The SOW is included in Part ], Section J, Altachment 1.
C003 REPORTS (FEB 2005) (TAILORED)

Reports shall be in accordance with the "Reporting Requirements Checklist," as listed in Part lIl, Section
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PART ! - THE SCHEDULE
SECTION D - PACKAGING AND MARKING

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT

D001 PACKAGING (FEB 2005)

Preservation, packaging, and packing for shipment or mailing of all work delivered hereunder shall be in
accordance with good commercial practice and adequate to insure acceptance by common carrier and
safe transportation at the most economical rates.

D002 MARKING (FEB 2005) (TAILORED)

Each package, report or other deliverable shall be accompanied by a letter or other document that:

(a) Identifies the contract and delivery order by number under which the item is being delivered,

(b} ldentifies the deliverable ltem Number or Reporting Requirement which requires the delivered
items, and

(¢) Indicates whether the Contractor considers the delivered item to be a partial or full
satisfaction of the requirement.

SECTION D DE-AMS52-08NA28443
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PART 1 - THE SCHEDULE
SECTION E - INSPECTION AND ACCEPTANCE

I. NOTICE: The following contractclauses pertinent to this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.246-03 INSPECTION OF SUPPLIES -- COST-REIMBURSEMENT (MAY 2001)
52.246-05 INSPECTION OF SERVICES -- COST-REIMBURSEMENT (APR 1984)

It. NOTICE: The following contract clauses pertinent to this section are hereby incorporated in fulf text:

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT

E001 INSPECTION AND ACCEPTANCE (FEB 2005) (TAILORED)

Inspection and acceptance of all items and/or work effort delivered under this Contract, including
reporting requirements, shall be accomplished by one of the following authorized Federal officials, subject
to the limits of their delegations of authority: the Contracting Officer's Representative (COR), the SLD
Country Manager (hereafter referred to as Country Manager) designated for each delivery order as
applicable, the Contracting Officer, or any other duly-authorized Government representative identified by
the Contracting Officer.

SECTION [ DE-AMS52-08NA28443
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PART 1 - THE SCHEDULE
SECTION F - DELIVERIES OR PERFORMANCE

). NOTICE: The following contract clauses pertinent 1o this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.242-15 STOP-WORK ORDER (AUG 1989) - ALTERNATE | (APR 1884)
52.247-55 F.0.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY (JUN

2003)
52.247-64 PREFERENCE FOR PRIVATELY OWNED U.5 -FLAG COMMERCIAL VESSELS (FEB
: 2008)

1I. NOTICE: The foliowing contract clauses pertinent to this section are hereby incorporated in full text:

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT

F001 PERIOD OF PERFORMANCE (FEB 2005) (TAILORED)

The Contract period of performance shall consist of a base ordering period of not to exceed three years
from date of award and two option periods not to exceed two years each. The ordering period for this
Contract shall not exceed seven years, including the option periods. The period of performance for
delivery orders issued under this Contract will be identified in each order.

SECTION F DE-AMS52-08NA28443
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PART - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text;

NNSA OTHER CONTRACT CLAUSES IN FULL TEXT

G001 CORRESPONDENCE PROCEDURES (FEB 2005) (TAILORED)

In order to promote timely and effective administration, correspondence submitted under this contract
shall contain a subject line commencing with the contract number, Contractor's name, delivery order
number, and topic. All correspondence shall be subject to the following procedures:

(a) Technical Correspondence.

Technical correspondence shall be addressed to the appropriate point of contact listed below with an
informational copy of the correspondence to the Contract Specialist. The points of contact for technical
correspondence are;

COR: Name: Debra Moone, Address; Department of Energy, NA-25, 1000 Independence Avenue SW,
Washington DC 20585, Phone No: (505) 845-3802, and E-mail: Debra.Moone@nnsa.doe.gov.

Country Manager: To be identified in each delivery order.
(b) Other Correspondence.

Other correspondence shall be addressed to the Contract Specialist With informational copies of the
correspondence to the COR and Country Manager.

The Contract Specialist is the Contractor's focal point of contact for each delivery order. The Contract
Specialist's name, address, phone number, fax number, and email address will be identified in each
delivery order.

(c) Intellectual Property Correspondence.

Correspondence pertaining to patent, technical data or intellectual property shall be addressed to the
NNSA Patent Counse! with informational copies to the Megaports and Core CORs and the Contract
Specialist. The Patent Counsel's contact information is as follows:

Department of Energy, NNSA Service Center, Office of Chief Counsel, Attention: NNSA Patent Counsel,
P.O. Box 5400, Albuquerque, NM 87185-5400.

{d) The Contracting Officer for this contract is:

Contracting Officer: Contracting Officer: Name: Teresa Martinez, Address: Department of Energy, NNSA
Service Center, Office of Business Services/ HAD/HSD, P.O. Box 5400, Albuguerque, NM 87185-5400,
Phone No: (505) 845-4127, and E-mail: tmartinez@doeal.gov.

G003 BILLING INSTRUCTIONS {COST-REIMBURSEMENT TYPE CONTRACTS) (FEB 2005)
(TAILORED)

(a) The following instructions are provided for submission of vouqhers requesting reimbu.rsemen.t
for work performed on cost-reimbursement delivery orders. The submission of vouchers electronically will
reduce correspondence and other causes for delay to a minimum and will facilitate prompt payment to the
Contractor.

SECTION G DE-AM52-08NA28443
PAGE 10 OF 29




PART ] - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

(b) Vendors shall submit invoices electronically througmthé:-QaI{;IRidge Financial Service
Center's {ORFCS) Vendor Inquiry Payment Electronic Reporting System (VIPERS). VIPERS allows
vendors to check the payment status of any voucher submitted to the DOE. To obtain access to and use
VIPERS, please visit the web page at hitp:/finweb.oro.doe.gov/vipers.htm. Detailed instructions on how
to enroll and use the system are provided on the web page.

(c) Each voucher submitted shall include the following:

(1) contract number;

(2) delivery order number;

(3) contractor name;

(4) date of voucher;

(5) invoice number,

(6) total amount of voucher;

(7) period covered or items delivered;

(8) other data as deemed necessary by the Contracting Officer; and
(9) cumulative amount invoiced to date.

G005 DESIGNATION OF CONTRACTING OFFICER'S REPRESENTATIVES (SEP 2005)
(TAILORED)

(a) The Contracting Officer's official delegation of authority shall be in writing and provided to the
Contractor. This delegation will describe the COR authorities in detail. However, it is emphasized that
only the Contracting Officer has the authority to modify the scope of work, cost, and terms and conditions
(hereafter referred to as terms) of the contract, therefore, in no event will any understanding, agreement,
modification, change order, or other matter deviating from the terms of the basic contract between the
Contractor and any other person be effective or binding on the Government. If the Contractor believes
that an effort outside the existing scope of the Contract is requested, the Contractor shall promplly notify
the Contracting Officer in writing. No action shall be taken by the Contractor until the Contracting Officer
has resolved the issue.

(b) A COR will be designated for each delivery order. Contact information for the COR is
identified in Clause G0O0T.

(c) Country Managers will receive a COR delegation in order to perform limited COR functions,
which will be defined in their respective COR delegations of authority. A Country Manager will be
designated for each delivery order, as applicable.

SECTION G DE-AMS2-08NA28443
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PART - THE SCHEDULE
SECTION M - SPECIAL CONTRACT REQUIREMENTS

belonging to other entities that is clearly marked as confidential or proprietary, the Contractor shgll, aﬂ(_ar
receipt thereof, treat such information in confidence and agrees not to appropriate such Information to its
own use or to disclose such information to third parties unless specifically authorized in writing by the
Contracting Officer. The foregoing obligations, however, shall not apply to:

(1) Information or data that is in the public domain at the time of receipt by the
Contractor;

(2) Information or data that is published or otherwise subseguently becomes part of the
public domain through no fault of the Contractor;

(3) Information or data that the Contractor can demonstrate was already in its
possession at the time of receipt thereof; or

(4) Information or data that the Contractor can demonstrate was recejved by it from a
third party that did not require the Contractor to treat it in confidence.

(b) The Contractor agrees to enter into an agreement, identical in all material respects to the
requirements of paragraph (a) above, with each entity supplying such confidential or proprietary
information or data to the Contractor under this Contract and to supply a copy of such agreement to the
Contracting Officer. Upon request of the Contracting Officer, the Contractor shall fumish the Government
with reports that specify any information or data received as confidential or proprietary and that identify
the entity or entities who supplied the Contractor with such information or data.

{c) The Contractor shall obtain the written agreement of each employee permitted access to or
furnished with confidential or proprietary business, technical, or financial information or data, whereby the
employee agrees that such information or data that the Contractor is obligated to treat in confidence will
not be discussed, divulged or disclosed except to those persons within the Contractor's organization
directly concerned with the performance of this contract or to Government representatives.
Notwithstanding the foregoing Contractor-employee agreement, upon request of the Contracting Officer,
the Contractor agrees to obtain from each employee a confidentiality agreement acceptable to the
Contracting Officer.

(d) This clause, inciuding this paragraph (d) shall be included in subcontracts if there is a
requirement or there becomes a requirement that the subcontractor be given access to or be furnished
with confidential or proprietary business, technical, or financial information or data.

H014 ORDERING PROCEDURES/FAIR OPPORTUNITY (JUL 2007)

In accordance with the guidance provided in FAR 16.505(b)(1), Contractors will be provided fair
opportunity to be considered for each delivery order placed under this Contract that exceeds $3,000,
using the following ordering procedures:

(a) The Contracting Officer will place initial delivery orders with each Contractor based on a
consideration of the technical and cost information provided in each Offeror’s proposal. The initial
delivery orders may include a program management delivery order and one or more technical delivery
orders,

For each initial delivery order issued by the Contracting Officer the Contractor may be required to submit
a technical and cost or price proposal for evaluation and negotiation. If the Contracting Officer is
unsuccessful in negotiating a reasonabie cost or fair and reasonable price with the selected Contractor,
the Contracting Officer may select another Contractor for award of the order. If the Contracting Officer is
still unsuccessful in negotiating an order at a reasonable cost or fair and reasonable price, this process
may continue with other multiple-award contractor(s), if applicable, untii a reasonable cost or fair and
reasonable price can be successfully negotiated and determined.

SECTION H DE-AMS52-08NA28443
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PART | - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

(b) The Contracting Officer will develop submission requirements tailored to each subsequent
delivery order and use streamlined procedures, such as oral presentations, whenever practicable. At a
minimum the Contracting Officer will consider price or cost under each order as one of the factors in the
preliminary selection declision. Additional submission requirements may include, but are not limited to,
the following:

i. the Contractor’s conceptual approach;

ii. the Contractor's past performance on earlier orders; and

iii. the Contractor’s capacity to perform (e.g. the polential impact on other orders placed with the
Contractor).

(c) Delivery orders for requirements that are complex or need continued development may be placed
based on a multiphased approach that may include the following additional procedures:

In accordance with the Contract clause 52.216-18, "Ordering,” following the preliminary selection decision
and receipt of a delivery order signed by the Contracting Officer, the Contractor may be required to
perform initial requirements of the delivery order and the Contracting Officer may hold one-on-one
sessions with the selected Contractor to increase the Contractor's understanding of the requirements,
discuss suggestions for refining the requirements, and discuss risk reduction measures. The Contractor
may then be required to submit to the Contracting Officer an additional technical and cost or price
proposal for the remainder of the work and the Contracting Officer will negotiate a reasonable cost or fair
and reasonable price. If the Contracting Officer is unsuccessful in negotiating a reasonable cost or fair
and reasonable price with the selected Contractor, the Contracting Officer may select another Contractor
for award of the order and hold one-on-one sessions with the newly selected contractor. If the
Contracting Officer is stili unsuccessful in negotiating an order at a reasonable cost or fair and reasonable
price, this process may continue with other muitiple-award contractor(s), if applicable, until a reasonable
cost or fair and reasonable price can be successfully negotiated and determined.

{d) In providing a fair opportunity to be considered, the Contracling Officer is not required to:

1. contact all Contractors prior to the placement of each order if the Contracting Officer has
information available to ensure that each awardee is provided a fair opportunity to be considered for each
order;

2. comply with the formal competition requirements in FAR Part 6 or the policies in FAR Subpart
15.3; or

3. formally evaluate or score delivery order proposals.

(e) Exceptions to the fair opportunity process may be made by the Contracting Officer under one of
the following circumstances:

1. The requirement for the delivery order is so urgent that following the procedures described
herein would result in unacceptable delays;

2. Only one Contractor is capable of providing the supplies or services rquirgd at the level of
quality required because the supplies or services ordered are unique or highly specialized,

3. The order must be issued on a sole source basis in the interest of economy and efficiency
because it is a logical follow-on to an order already issued under the contract and all Contract awardees
were given a fair opportunity to be considered for the original order; and

4. Itis necessary to place an order to satisfy a minimum guarantee under the Contract.

() A Delivery Order Ombudsman has been established to review an'd make det.erminatic_ms
regarding any Contractors' complaints pertaining to the appl_lcation of the fair opportunity selection
process defined herein. The Ombudsman for this Contract is:
SECTIONH DE-AM32-08NA28443
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PART 1 - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

Stephen Law

Office of Acquisition and Supply Management
National Nuclear Security Administration
Phone: (202) 586-4321

Email Address: Stephen.Law@nnsa.doe.gov

(9) The Contractor is cautioned that no work is to be started prior to receipt of a properly signed and
issued order. Orders may be issued under this Contract by facsimile or electronic commerce methods. In
accordance with the Contract clause entitied "Ordering" (FAR 52.216.18), the Contractor shall commence
performance upon the receipt of a delivery order signed by the Contracting Officer.

(h) Types of Delivery Orders. 1t is anticipated that completion type orders will be issued under this
contract; however, term type orders may also be issued. Each delivery order will set forth the type of
order deemed appropriate by the Contracting Officer.

(1) Unpriced Delivery Orders. When the Contracting Officer determines that insufficient time or
information exists for the parties to reach agreement on cost or price, the Contracting Officer may
unilaterally issue unpriced orders. The Contracting Officer will include a not-to-exceed amount (monetary
limitation) and performance or delivery schedule in the unpriced order. The Contractor shall commence
work upon receipt of an unpriced order issued hereunder. If at any time the Contractor has reason to
believe that the not-to-exceed amount established by the Contracting Officer is insufficient to complete
performance of the unpriced order, the Contractor shall so notify the Contracting Officer in writing and
propose an approprale increase. Within ten (10) business days of such notice, the Contracting Officer will
either (i) increase the not-to-exceed amount for the unpriced order by the issuance of a modification to
the order, or (ii) instruct the Contractor how and to what extent the work shall continue; provided,
however, that in no event shall the Contractor proceed with work beyond the not-to-exceed amount in the
delivery order. A schedule for definitizing the order will be set forth in the unpriced delivery order. Failure
to reach agreement on an estimated cost and fixed fee shall be considered a dispute subject to the
"Disputes” clause of this contract.

) Content. Each delivery order will include the following:

(1) Effective date of order;

(2) Contract and delivery order number;

(3) Type of order (i.e., completion or term);

(4) Cost or Price information (priced orders);

(5) Not-to-exceed amount (unpriced orders);

(6) Scope, including reference to applicable specifications, relevant SLD Program documents, or
other documents;

(7) Delivery or performance date;

(8) Place of delivery or performance;

{9) Accounting and appropriation data;

(10) The subcontracts that require Contracting Officer consent pursuant to Paragraph (e) of the
contract Clause entitled "Subcontracts” (FAR 52.244-2),

(11) Funding obligated pursuant to the Limitation of Funds clause, and

(12) Other information as appropriate (e.g., Government Furnished Property, special site
requirements, etc.).

(k) Closeout. Delivery orders will be closed out on an individual basis, upon agreement of final
indirect rates for the period of performance of the applicable order.

H015 RELEASE OF INFORMATION (FEB 2005) (TAILORED)

Any proposed public release of information including publications, exhibits, or audiovisual productions
pertaining to the effort/items called for in this contract shall be submitted for approval prior to actual
SECTION H DE-AMS2-08NA28443
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PART | - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

criminal acts, or mismanagement which have been referred to Federal, State, or local enforcement
entities;

() The DOE |G hotline telephone number is 202-586-4073.
H033 LOBBYING RESTRICTION (ENERGY AND WATER ACT 2006) (FEB 2005)

None of the funds obligated on this contract may be used, directly or indirectly, to influence congressional
action on any legislation or appropriation matters pending before Congress, other than to communicate to
Members of Congress as described in 18 U.S.C. 1913. This restriction is in addition to those prescribed
elsewhere in statute and regulation.

H037 PURCHASE OF AMERICAN-MADE EQUIPMENT AND PRODUCTS - SENSE OF CONGRESS
(FEB 2005)

It is the sense of the Congress that, to the greatest extent practicable, all equipment and products
purchased with funds made available under this award should be American-made.

SECTION 1 DE-AMS52-08NA28443
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PART I1 - CONTRACT CLAUSES
SECTION [ - CONTRACT CLAUSES

I. NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.203-03
52.203-05
52.203-06
52.203-07
52.203-08

52.203-10
52.203-12

52.204-04
52.204-07
52.209-06

52.215-02
52.215-08
52.215-10
52.215-11

52.215-12
52.215-13
52.215-15
52.215-17
52.215-18

52.215-21

52.216-09
52.216-18

52.216-19

52.216-22

52.217-09

52.219-06
52.219-08
52.219-14
52.219-28
52.222-01

GRATUITIES (APR 1984)

COVENANT AGAINST CONTINGENT FEES (APR 1984)

RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 20086)
ANTI-KICKBACK PROCEDURES (JUL 19895)

CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (JAN 1997)

PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS
(SEP 2005)

PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)
CENTRAL CONTRACTOR REGISTRATION (JUL 2006)

PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
(SEP 2006)

AUDIT AND RECORDS -- NEGOTIATION (JUN 1999)

ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT (OCT 1997)

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (OCT 1897)
PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS
(OCT 1997)

SUBCONTRACTOR COST OR PRICING DATA (OCT 1997)

SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 19897)
PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 2004)

WAIVER OF FACILITIES CAPITAL COST OF MONEY (OCT 1997)

REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS
(PRB) OTHER THAN PENSIONS (JUL 2005)

REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN
COST OR PRICING DATA-MODIFICATIONS (OCT 1997)

FIXED FEE -- CONSTRUCTION (MAR 1997)

ORDERING (OCT 1995)

Para (a), Issued from date is 'award date of contract’

Para (a), Issued through date is 'seven (7) years after award of contract, including option
periods’

ORDER LIMITATIONS (OCT 1995)

Para (a). {nsert Dollar amount or quantity. '$1,000'

Para (b)(1). Insert dollar amount or quantity ‘not applicable’

Para (b)(2). Insert dollar amount or quantity. ‘'not applicable'

Para (b)(3). Insert number of days. 'not applicable’

Para (d). Insert number of days. ‘not applicabie’

INDEFINITE QUANTITY (OCT 1995)

Para (d), Date is 'five (5) years after the expiration date of this contract’

OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

Para (a), Period of time 'prior to the Contract's expiration date’

Para (a), 60 or as appropriate '30 days'

Para (c), Number of Months/Years. 'seven (7) years'

NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUN 2003)

UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)

LIMITATIONS ON SUBCONTRACTING (DEC 1996)

POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUN 2007)
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

SECTIONT DE-AM52-08NA28443
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52.222-02

62.222-03
62.222-19
52.222-21
62.222-26
52.222-27

52,222-29
§2.222-35

52.222-36
52.222-37

52.223-06
52.227-01
62.227-02

52.227-04
52.227-14

52.227-14
52.227-14
52.227-14
52.227-16
52.227-17

52.227-23

52.228-03
52.229-08

52.232-09
52.232-20
52.232-22
52.232-23
52.232-27
52.232-33

52.233-01
52.233-03
52.233-04
52.234-04

52.236-05
52.236-07
52.236-18

52.236-19
52.239-01
52.242-01
52.242-03

PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

Para (a), Dollar amount is ‘zero’

CONVICT LABOR (JUN 2003)

CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES (JAN 2006)
PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

EQUAL OPPORTUNITY (MAR 2007)

AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB
1999

NOTI)FlCATlON OF VISA DENIAL (JUN 2003)

EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)

AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)

DRUG-FREE WORKPLACE (MAY 2001)

AUTHORIZATION AND CONSENT (JUL 1995)

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (AUG 1986)

PATENT INDEMNITY -- CONSTRUCTION CONTRACTS (APR 1984)

RIGHTS IN DATA - GENERAL (JUN 1987)

Modified in accordance with the instructions at DEAR 927.409 (a) (1)

RIGHTS IN DATA -- GENERAL (JUN 1987) - ALTERNATE II (JUN 1987)

RIGHTS IN DATA -- GENERAL (JUN 1887) - ALTERNATE 11 (JUN 1987)

RIGHTS IN DATA - GENERAL (JUN 1987) - ALTERNATE V (JUN 1987)
ADDITIONAL DATA REQUIREMENTS (JUN 1887)

RIGHTS IN DATA — SPECIAL WORKS (JUN 1987)

This clause does not apply to limited rights data or restricted rights computer software
authorized to be delivered under this contract. For this data see FAR 52.227-14, above.
RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 1987)

Pages of technical proposal 'N/A!

Date of Proposal ‘August 6, 2007"

WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) (APR 1984)
TAXES -- FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR 1990)

Para (a), Name of foreign government is 'to be specified in each delivery order'

Para (a), Name of country is to be specified in each delivery order’

LIMITATION ON WITHHOLDING OF PAYMENTS (APR 1984)

LIMITATION OF COST (APR 1984)

LIMITATION OF FUNDS (APR 1984)

ASSIGNMENT OF CLAIMS (JAN 1986)

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (SEP 2005)

PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR
REGISTRATION (OCT 2003)

DISPUTES (JUL 2002) - ALTERNATE | (DEC 1831)

PROTEST AFTER AWARD (AUG 1996) - ALTERNATE | (JUN 1985)

APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)

EARNED VALUE MANAGEMENT SYSTEM (JUL 2006)

Para (g) List of applicable subcontractors 'to be specified in delivery orders as apphcable
This clause will be applied to delivery orders as appropriate.

MATERIAL AND WORKMANSHIP (APR 1984)

PERMITS AND RESPONSIBILITIES (NOV 1891)

WORK OVERSIGHT IN COST-REIMBURSEMENT CONSTRUCTION CONTRACTS
(APR 1984)

ORGANIZATION AND DIRECTION OF THE WORK (APR 1884)

PRIVACY OR SECURITY SAFEGUARDS (AUG 1996)

NOTICE OF INTENT TO DISALLOW COSTS (APR 1984)

PENALTIES FOR UNALLOWABLE COSTS (MAY 2001)
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52.242-04
52.242-13
52.243-02
52.243-06
52.243-07

52.244-02

52.244-02

52.244-05
52.244-06
52.245-01
52.245-09
52.246-23
52.247-01
52.247-63
52.248-03

52.249-06
52.249-14
52.253-01

CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1987)

BANKRUPTCY (JUL 1995)

CHANGES -- COST-REIMBURSEMENT (AUG 1987) - ALTERNATE Il (APR 1984)
CHANGE ORDER ACCOUNTING (APR 1984)

NOTIFICATION OF CHANGES (APR 1984)

Para (b), Number of calendar days is (insert 30 for RDSS/C) '30 days'

Para (d), Number of calendar days is (insert 30 for RDSS/C) '30 days'
SUBCONTRACTS (JUN 2007)

Para (d), approval required on subcontracts to: 'to be specified in delivery orders'
Para (j), Insert subcontracts evaluated during negotiations. ‘N/A'
SUBCONTRACTS (JUN 2007) - ALTERNATE | (JUN 2007)

Para (e), Contractor shall obtain the Contracting Officer's written consent before placing
the following subcontracts: 'to be specified in delivery orders'

Para (k), the following subcontracts which were evaluated during negotiations: 'N/A'
COMPETITION IN SUBCONTRACTING (DEC 1996)

SUBCONTRACTS FOR COMMERCIAL ITEMS (SEP 2006)

GOVERNMENT PROPERTY (JUN 2007)

USE AND CHARGES (JUN 2007)

LIMITATION OF LIABILITY (FEB 1997)

COMMERCIAL BILL OF LADING NOTATIONS (FEB 2006)

PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JUN 2003)

VALUE ENGINEERING —~ CONSTRUCTION (SEP 2006)

Para (i), Contract number. 'DE-AM52-07NA28443'

TERMINATION (COST-REIMBURSEMENT) (MAY 2004) - ALTERNATE { (SEP 1996)
EXCUSABLE DELAYS (APR 1984)

COMPUTER GENERATED FORMS (JAN 1991)

B. OTHER CONTRACT CLAUSES

952.203-70
952.208-70
952.215-70
9562.224-70
8562.226-74
952.245-05

952.247-70
952.251-70

WHISTLEBLOWER PROTECTION FOR CONTRACTOR EMPLOYEES (DEC 2000)
PRINTING (APR 1984)

KEY PERSONNEL (DEC 2000)

PAPERWORK REDUCTION ACT (APR 1994)

DISPLACED EMPLOYEE HIRING PREFERENCE (JUN 1997)

GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR
LABOR-HOUR CONTRACTS) (AUG 2005)

FOREIGN TRAVEL (DEC 2000)

CONTRACTOR EMPLOYEE TRAVEL DISCOUNTS (DEC 2000)

II. NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES IN FULL TEXT

52.202-01 DEFINITIONS (DEVIATION) (JUL 2004) (TAILORED)

(a) When a solicitation provision or contract ciause uses a word or term that is defined in the
Federal Acquisition Regulation (FAR), the word or term has the same meaning as the definition in FAR
2.101 in effect at the time the solicitation was issued, unless-

(1) The solicitation, or amended solicitation, provides a different definition;

(2) The contracting parties agree to a different definition;

SECTION | DE-AMS52-08NA28443
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(3) The part, subpart, or section of the FAR where the provision or clause is prescribed
provides a different meaning; or

(4) The word or term is defined in FAR Part 31, for use in the cost principles and
procedures.

(b) The FAR Index is a guide to words and terms the FAR defines and shows where each
definition is located. The FAR Index is available via the Internet at http://www.acqnet.gov at the end of
lhe FAR, after the FAR Appendix.

(c) "Agency head" or "head of agency" means the Secretary, Deputy Secretary, or an Under
Secretary and Administrator for National Nuclear Security Administration of the Department of Energy.
"Senior Procurement Executive” means, the individuals who are responsible for management direction of
the acquisition system of NNSA, including implementation of the unique acquisition policies, regulations,
and standards of NNSA. For NNSA, it is the Under Secretary for Nuclear Security and the Director,
Acquisition and Supply Management. :

5§2.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or
is certain to occur, that could resuit in changes in the valuation of its capitalized assets in the accounting
records, the Contractor shall notify the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership.

(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon
request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and after each of
the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on
the asset records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this
contract that meet the applicability requirement of FAR 15.408(k).

52.216-07 ALLOWABLE COST AND PAYMENT (DEC 2002) - ALTERNATE | (FEB 1997)
(a) Invoicing.

(1) The Government will make payments to the Contractor when requested as work
progresses, but (except for small business concerns) not more often than once every 2 weeks, in
amounts determined to be allowable by the Contracting Officer in accordance with Federal Acquisition
Regulation (FAR) subpart 31.2 in effect on the date of this contract and the terms of this contract. The
Contractor may submit to an authorized representative of the Contracting Officer, in such form and

SECTION| DE-AM52-09NA 28443
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(i) The Contractor's practice is to make contributions to the retirement fund
quarterly or more frequently; and

(i) The contribution does not remain unpaid 30 days after the end of the
applicable quarter or shorter payment period (any contribution remaining unpaid shall be excluded from
the Contractor's indirect costs for payment purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g)
below, allowable indirect costs under this contract shall be obtained by applying indirect cost rates
established in accordance with paragraph (d) below.

(4) Any statements in specifications or other documents incorporated in this contract by
reference designating performance of services or furnishing of materials at the Contractor's expense or at
no cost to the Government shall be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may be paid more often than every 2
weeks and may invoice and be paid for recorded costs for items or services purchased directly for the
contract, even though the concern has not yet paid for those items or services.

(d) Final indirect cost rates.

(1) Final annual indirect cost rates and the appropriate bases shall be established in
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered
by the indirect cost rate proposal. .

(2) (i) The Contractor shall submit an adequate final indirect cost rate proposal to
the Contracting Officer (or cognizant Federal agency official) and auditor within the 6-month period
following the expiration of each of its fiscal years. Reasonable extensions, for exceptional circumstances
only, may be requested in writing by the Contractor and granted in writing by the Contracting Officer. The
Contractor shall support its proposal with adequate supporting data.

(i) The proposed rates shall be based on the Contractor's actual cost experience
for that period. The appropriate Government representative and the Contractor shall establish the final
indirect cost rates as promptly as practical after receipt of the Contractor's proposal.

(3) The Contractor and the appropriate Government representative shall execute a
written understanding setting forth the final indirect cost rates. The understanding shall specify (i) the
agreed-upon final annual indirect cost rates, (i) the bases to which the rates apply, (iii) the periods for
which the rates apply, (iv) any specific indirect cost items treated as direct costs in the settlement, and (v)
the affected contract and/or subcontract, identifying any with advance agreements or special terms and
the applicable rates. The understanding shall not change any monetary ceiling, contract obligation, or
specific cost allowance or disallowance provided for in this contract. The understanding is incorporated
into this contract upon execution.

(4) Within 120 days after settlement of the final indirect cost rates covering the year in
which this contract is physically complete (or longer, if approved in writing by the Contracting Officer), the
Contractor shall submit a completion invoice or voucher to reflect the settied amounts and rates.

(5) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute
within the meaning of the Disputes clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the
Government shall reimburse the Contractor at billing rates established by the Contracting Officer or by an
authorized representative (the cognizant auditor), subject to adjustment when the final rates are
established. These billing rates--

SECTION I DE-AMS52-08NA28443
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(1) Shall be the anticipated final rates; and

{2) May be prospectively or retroactively revised by mutual agreement, at either party's
request, to prevent substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in
FAR 42.708(a) are satisfied.

(g) Audil. At any time or times before final payment, the Contracting Officer may have the
Contractor's invoices or vouchers and statements of cost audited. Any payment may be (1) reduced by
amounts found by the Contracting Officer not to constitute allowable costs or (2) adjusted for prior
overpayments or underpayments.

(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the
Contractor in accordance with paragraph (d)(4) of this clause, and upon the Contractor s compliance with
all terms of this contract, the Govemment shall promptly pay any balance of allowable costs and that part
of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other
amounts (including interest, if any) accruing to or received by the Contractor or any assignee under this
contract, to the extent that those amounts are properly allocable to costs for which the Contractor has
been reimbursed by the Government. Reasonable expenses incurred by the Contractor for securing
refunds, rebates, credits, or other amounts shall be allowable costs if approved by the Contracting Officer.
Before final payment under this contract, the Contractor and each assignee whose assignment is in effect
at the time of final payment shall execute and deliver--

(i) An assignment to the Government, in form and substance satisfactory to the
Contracting Officer, of refunds, rebates, credits, or other amounts (including interest, if any) properly
allocable to costs for which the Contractor has been reimbursed by the Government under this contract;
and

(i) A release discharging the Government, its officers, agents, and employees
from all liabilities, obligations, and claims arising out of or under this contract, except--

(M) Specified claims stated in exact amounts, or in estimated amounts
when the exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon
liabilities of the Contractor to third parties arising out of the performance of this contract; provided, that the
claims are not known to the Contractor on the date of the execution of the release, and that the
Contractor gives notice of the claims in writing to the Contracting Officer within 6 years following the
release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental
expenses, incurred by the Contractor under the patent clauses of this contract,.excluding, however. any
expenses arising from the Contractor's indemnification of the Government against patent liabllity.

Allernate | (Feb 1997). As prescribed in 16.307(a)(2), substitute the following paragraph (o)(1)(iii) for
paragraph (b)(1)(iii) of the basic clause:

(iii) The amount of progress and other payments to the Contractor's
subcontractors that either have been paid, or that the Contractor is required to pay pursuant to the clause
of this contract entitied "Prompt Payment for Construction Contracts." Payrr_\epts shall be made by cash,
check, or other form of payment to the Contractor's subcontractors under similar cost standards.
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(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been
formally recognized by the Contractor or certified as the exclusive bargaining representative of the
Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in
the definition of the United States in which the law of that jurisdiction forbids enforcement of union-
security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department
of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting
requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that
the Contractor has demonstrated that—

(i) The facility is in all respects separate and distinct from activities of the
Contractor related to the performance of a contract; and

(i) Such a waiver will not interfere with or impede the effectuation of the
Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment
of workers within the United States.

() The Department of Labor publishes the official employee notice in two variations; one for
contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor
shall—-

(1) Obtain the required employee notice poster from the Division of Interpretations and
Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue,
NW, Room N-5605, Washington, DC 20210, or from any field office of the Department’s Office of Labor-
Management Standards or Office of Federal Gontract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards
website at htip://www.olms.dol.gov <http://frwebgate.access.gpo.govicgi-
bin/ieaving.cgi?from=leavingFR.htmi&log=linklog&to=http://www.olms.dol.gov>; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official
poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase
order that exceeds the simplified acquisition threshold, entered into in connection with this contract,
unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management
Programs on account of special circumstances in the national interest under authority of 29 CFR 470.3(c).
For indefinite quantity subcontracts, the Contractor shall include the substance of this clau§e_ l'f the value
of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition
threshold. Pursuant to 29 CFR Part 470, Subpart B—Compliance Evaluations, Complaint lnvestigatlgns
and Enforcement Procedures, the Secretary of Labor may direct the Contractor to ta!<e such'achon in the
enforcement of these regulations, including the imposition of sanctio‘ns for nopcqr.npll'ance_wnh respect to
any such subcontract or purchase order. If the Contractor becomes involved in Iltlgatign W'llh a
subcontractor or vendor, or is threatened with such involvement, as a result of such.dlrectlon,‘the _
Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to
protect the interests of the United States.
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52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT (FEB 2006)

(a) The Contractor shall submit to the address identified below, for prepayment audit,
transportation documents on which the United States will assume freight charges that were paid--

(1) By the Contractor under a cost-reimbursement contract; and
(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder.

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight
shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor and
made available for on-site audits. This exception only applies to freight shipment bills and is not intended
to apply to bills and invoices for any other transportation services.

(c) Contractors shall submit the above referenced transportation documents to-- Contract
Specialist specified in Clause G001.

52.252-06 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter
1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the
clause.

(b) The use in this solicitation or contract of any Department of Energy Acquisition Regulation (48
CFR Chapter 9) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after
the name of the regulation.
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DOCUMENT PGS DATE TITLE
ATTACHMENT 1 10 130CT 2006  STATEMENT OF WORK
ATTACHMENT2 4 130CT 2006  REPORTING REQUIREMENTS GHECKLIST
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ATTACHMENT 1

STATEMENT OF WORK (SOW)
DE-AMS2-08NA28443

Design, Integration, Construction, Communication, and Engineering
Installation for the National Nuclear Security Administration (NNSA)
Second Line of Defense (SLD) Program

The National Nuclear Security Administration

Service Center

October 13,2006






4.0

ATTACHMENT 1

The SLD Program coordinates with host governments to install and operate systems for
the detection of special nuclear and other radiological materials that may be smuggled
through them. The SLD Program initially focused on Russia and has expanded to other
former Soviet states and partner countries throughout the world. Rapid installation and
effective operation of these systems in partnership with foreign countries is a key priority
of NNSA.

The SLD program office is currently organized into two program elements. The
Megaports Initiative focuses on securing global containerized cargo trade by installing
radiation detection systems in strategic international container seaports of interest 1o the
U.S. The Megaports Initiative works closely with the U.S. Customs and Border
Protection’s Container Security Initiative. The Core Program mission focuses on
equipping foreign land border crossings, feeder ports and airports with SLD radiation
detection systems.

TECHNICAL REQUIREMENTS

The Contractor shall perform the following activities:

4.1  DESIGN ENGINEERING

The Contractor shall provide design engineering that promotes design efficiencies,
including the use of host country design services and the application of lessons learned.
SLD will provide existing standard designs, which includes the reference library of
previously modified standard designs and designs developed for site specific
requirements.

4.1.1 Standard Designs

The Contractor shall use existing standard designs to the extent
practicable. The Contractor shall develop, modify, and maintain a set of
standard designs for the installation of all SLD equipment.

4.1.1.1 The Contractor shall ensure that standard system designs satisty
equipment installation and operating requirements for
Government Furnished Property (GFP) and contractor acquired
property.

41.1.2 The Contractor shall ensure there is requirements traceability
between all SLD design specifications, design documents, and
acceptance testing documents and procedures.
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4.1.2

4.1.3
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Customized or Site-Specific Design Engineering

The Contractor shall customize standard SLD designs or, if necessary,
develop new site-specific designs to meet host-county design requirements
and system needs. The detailed site designs shall use host country
building codes and standards in lieu of U.S. building codes and standards
except where safety or system performance are jeopardized or impacted.
Custom and site specific designs shall be maintained in the standard
design reference library.

Desiegn Management and Oversight

The Contractor shall use domestic or host country design firms, as
required, to do detailed design and provide management and oversight on
these projects. The Contractor shall review, comment on, refine and/or
modify designs provided by third parties, primarily host country firms.
The Contractor shall provide engineering and consulting services to U.S.
agencies and their contractors as required.

Design Reviews and Surveys

The Contractor shall participate in site surveys, engineering surveys,
conceptual design reviews, preliminary design reviews, construction
readiness reviews, communication reviews and other engineering
meetings.

42  CONSTRUCTION MANAGEMENT

4.2.1

SLD Svstem Installation Construction

The Contractor shall, utilizing host country finns to the maximum extent
practicable, install radiation portal monitors (RPMs) and associated
communication equipment at SLD sites.

4.2.1.1  The Contractor shall ensure that quality assurance, environment,
safety, health, and design requirements are met by in-country
subcontractors. The Contractor shall ensure all permits and
local inspections are obtained as required.

4.2.1.2 Installation may include the following in new or modified form:
facility construction, radiation detection system installation,
communication system installation, landscaping, asbestos and
lead abatement, utility system upgrades such as water (potable
and fire), telephone/computer systems (other communications),
and emergency power. Facility construction may include 'the
following in new or modified form: mechanical and electrical



4.3

4.4
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systems, exterior and interior systems, heating and air-
conditioning, and other systems to provide for a functional,
operating building/facility. Construction services may also
include the demolition of old equipment and facilities, and
removal of debris and unwanted materials. The Contracting
Officer’s Representative (COR) shall be notified whenever
asbestos and lead abatement construction services are
encountered or required.

4.2.1.3 The Contractor may be asked to prepare a Construction
Management Plan (CMP).

4.2.2 Domestic Construction for Test, Maintenance and Repair Facilities, and
Training Centers

The Contractor shall perform limited domestic construction upgrades to
existing or new SLD test, maintenance and repair facilities, and training
centers in the continental United States (CONUS).

COMMUNICATION SYSTEM MAINTENANCE AND DEVELOPMENT

The Contractor shall maintain existing SLD communication systems and develop
new communication systems in accordance with SLD guidelines and
specifications. Communication systems may be required to integrate with
existing port or host government software systems. To the extent practicable, the
contractor shall use the existing SLD communication system designs, hardware
and software that will be provided to the Contractor as Government Furnished
Property. As required, the Contractor shall provide training to in-country
personnel regarding the use and maintenance of the installed communication
system.

SPECIALIZED ENGINEERING SERVICES

The Contractor shall perform specialized engineering services required in support
of SLD mission requirements. Such services may include:

a. Assessments, feasibility studies, and market surveys of state-of-
the-art radiation detector and communication equipment;

b. Studies to improve communication system designs and minimize
cost and schedule;

. Reliability, performance, and life cycle assessments of SLD
equipment; and

d. Test and evaluation support of new or existing equipment designs
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PROGRAM MANAGEMENT AND INTEGRATION

The Contractor shall effectively manage its services to the SLD program, serve as
the central coordinator and integrator for its site installation activities, and provide
other services to the SLD program.

4.5.
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Program Management Plan

The Contractor shall prepare, for approval by the SLD Program Office, a
Program Management Plan (PMP) to define its approach for managing
work under this contract. The Contractor shall also develop procedures
for implementation of the PMP. The specific requirements for the PMP
shall be defined in a Program Management delivery order, but shall
include, at least, the following subject matter:

Program organization of work/tasks via a work breakdown structure
Staffing and resource requirements

Organizational roles and responsibilities

Management of U.S. subcontractors

Management of foreign subcontractors

Quality assurance

Material management

Project controls and reporting for budget, accounting, and schedule
Export control licensing

Website structure and functionality

Management and reporting of cash flow/financing requirements
Invoicing

Risk management

Training

Maintenance

Security

Environmental, health, and safety

[Tazard, hardship, and incentive fees

Configuration Manacement

The Contractor shall provide configuration management procedures for all
design and installation activities. The Contractor’s configuration
management procedures must complement and support the SLD program
Configuration Management Plan.

Program Integration

The Contractor shall coordinate simultaneous design, construction, and
integration activities within multiple countries, and at multiple site
locations. A single point of contact shall be designated by the Contractor
for cach country or delivery order to address all in-country operations.
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The Contractor may be directed to coordinate and collaborate with other
SLD contractors and National Laboratories, as needed, to satisfy specific
design requirements and program objectives.

Program Websites and Information Technology

The Contractor shall develop and manage websites that will facilitate
program communicating and reporting.

Program Management Support

The Contractor shall provide technical support for program planning
activities with NNSA SLD Program Office officials and technical support
to host country Government Officials and Contractors, as required.

LOGISTICS

4.6.1

4.6.3

4.6.4

Import/Export Control Licenses

The Contractor shall obtain export licenses for all equipment purchased or
manufactured in the United States and shipped to SLD Countries.

Shipping. Packaging and Storage in Foreign Country

The Contractor shall ship equipment and material to SLD Countries. Once
in country, the Contractor is responsible for the safe storage,
transportation, and security of all GFP and Contractor purchased
equipment. This responsibility will remain with the Contractor until the
entire system is accepted by the U.S. Government.

Management of Government Furnished Property. Radiation Portal

Monitors

Radiation Portal Monitors shall be supplicd as GFP unless otherwise
specified. The SLD inventory of GFP RPMs is being managed by a
separate contractor. In accordance with paragraph 4.6.2 the Contractor
shall coordinate with the SLD Equipment Management Services
contractor to ship any equipment specified as GFP in a site installation
delivery order.

Purchase of new Radjation Portal Monitors and Other SLD Equipment

The Contractor may be required to purchase equipment, such as portal
monitors, handheld survey meters, radiological isotope identifiers, and
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radiation pagers. SLD will provide the specifications for any Contractor
purchased equipment.

Translation and Interpreter Services

The Contractor shall provide translators and/or interpreters to translate
letters and faxes, reports, meeting and training materials, and other
miscellaneous items required for the SLD program and provide
interpreters for assistance in conducting meetings with host country
representatives. The Contractor shall provide the communication system
user interface in local native language. Training materials, maintenance
procedures, and other documents may be required in native language.

Host-Country Logistics

(a) Assist SLD in preparing briefing materials of past projects or current
plans, and other information.

(b) Procure host country transportation services, host country meeting
facilities, supplies, and other services necessary to support host
country team meetings, site visits, acceptance testing and other
activities.

ACCEPTANCE TESTING AND OPERATIONAL TEST & EVALUATION

OT&E

The Contractor shall provide technical and logistical support for acceprance
testing and OT&E as defined in the Megaports System Level Acceptance Test
document and the Core Program Acceptance Test Plan.

4.7.1

472

The Contractor shall provide Test Plans and reports identified in the
Megaports and Core docwments as applicable.

CONUS Communication Software Demonstration Test

472.1 The Contractor shall perform CONUS demonstration tests prior
to deploying final software configurations to the field.

4722 The demonstration tests shall be witnessed by the NNSA COR
and/or the Country Manager.

4723  The Contractor shall prepare a test report documenting the
findings from the CONUS demonstration testing.

4724  The Contractor shall repair all system problems and anomalies
detected during the CONUS demonstration test prior to
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prevent the systems from operating in accordance with the SLD
system specification shall be given top priority.

4.8.4 Spare Parts

The Contractor may be requested to provide and/or maintain minimal
quantities of spare parts for radiation portal monitors, communications
systems and handheld devices. Specific parts and quantities will be
determined and authorized by the SLD Program office.

50 DELIVERABLES

5.1 Reporting Requirements

The Contractor shall deliver reports as specified in the Reporting Requirements
Checklist.

6.0 ACRONYMS

A/E Architect/Engineer

CMP Construction Management Plan
CONUS Continental United States

COR Contracting Officer's Representative
GFP Government Furnished Property
NNSA National Nuclear Security Administration
OT&E ' Operational Test & Evaluation

PMP Program Management Plan

RPM Radiation Portal Monitor

SLD Second Line of Defense

SOW Statement of Work

10
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REPORTING REQUIREMENTS CHECKLIST
DE-AM52-08NA28443

1. PROGRAM/PROJECT TITLE
Design, Integration, Construction,
Communication, and Engineering (DICCE)

2. IDENTIFICATION NUMBER

3. PARTICIPANT NAME AND ADDRESS
Randolph Construction Services, Inc,

4, PLANNING AND REPORTING REQUIREMENTS

Frequency Freguency
A. General Management E. Financial Incentives
X Management Plan {requires COR approval} (e} [J Stalement of income and Expenses
[J Status Report
[X) Summary Report M [0 Balance Sheet
[J Cash Flow Stalement
B. Schedule/Labor/Cost [J Stalement of Changes in Financial Position
[J Loan Drawdown Report
[J Milestone Schedule/Plan A [0 Operating Budget
[J Labor Pian [J Supplementary information
[0 Facilities Capilal Cost of Money Factors Comp.
[J Contract Facilities Capital and Cosl of Money F. Technical
[0 CostPlan
Milestone Schedule/Status ] [0 Notice of Energy R&D Project
[0 Labor Management Report (Required with any of the following)
[J Cost Management Report O Technical Progress Report {Annual Accomplishment
[X] DOE Budget and Cost Report (Enclosure 1) M Reponrt)
[0 Draft for Review
C. Exception Reporis [0 Final for Approval
[J Topical Report
[J Conference Record [J Final Technical Report
[ Hot Line Report O Draft for Review
' O Final for Approval
D. Performance Measurement [ Software
Olher (Specify):
[0 Management Control System Description
(0 wBsS Oictionary G. Environment, Safely & Heallh
[ Index O  (Specify)
[J Element Definition
H. Other
X Cost Performance Reports M B3 QAPlan 0
General Arrangements/Civil Layout Drawings A
Format 1 - WBS M X Final installation Reports A
[J Format 2 - Function ) Construction Management Plan A
Format 3 - Baseline M (X Configuration Management Plan o]
X Maintenance Report A
Malintenance Trend Analysis A
Other reporis as identified in delivery orders A
5. FREQUENCY CODES
A - As Reqguired BM - Bi-Monthly $ - Semi-Annually
C - Change to Contractual Agreement M- Monthly X - With Significant Changes
F - Final (end of effort) O - Once After Award Y - Yearly or Upon Renewal/Revision of Task
D - Daily Q - Quarterly’ Assignment
6. SPECIAL INSTRUCTIONS (ATTACHMENTS)
Report Distribution LisUAddresses [0 Analysis Thresholds
[J Reporting Elements [J work Breakdown Structure
[J Due Dates X Other: Report descriptions
7. PREPARED BY 8. REVIEWED BY
__Is/ Laure! Colton 10/43/06 | _/s/ Steve Sandager, 10/13/06
(Signature) (Date) (Signature) (Date}




EESEEEs——

Frequency

Report
A.  General Management
(Program) Managemeni Plan o}
Monthly Summary Report M
B. Schedule/Labor/Cost
Milestone Schedule/Plan A
Milestone Schedule/Slatus M
DOE Budge! and Cost Report M
C. Exception Reports
D. Performance Measurement
Cost Performance Reporis M
E. Financial Incentives
F. Technical
G. Environment, Safety & Health
H. Other
QA Plan e}
General Arrangements/ A
Civil Layout Drawings
Fina) Instaliation Reports
Construction Management Plan A
Configuration Management Plan O
Maintenance Repont
Maintenance Analysis Report A

ATTACHMENT 2

REPORT DISTRIBUTION LIST

Due Dates

20 catendar days after
delivery order PM001 award

10" calendar day of month

Submitied as parl of the
Technical and cos! proposal
For each delivery order

Submitted as part of the
Monihly Summary Report

10™ calendar day of month

10" calendar day of month
Submitted as part of the
Monthly Summary Report

20 calendar days after
delivery order PM0OQ1 award

Required before completion
of detailed design drawings

At the completion of each
Specified by Delivery Order

20 calendar days after
delivery order PMQ01 award

10™ calendar day of month

10" calendar day of
August and February

Coples

1 each

1 each

1 each

1 each

1 each

1 each

1 each

1 each

1 each
1 each

1 each

1 each

1 each

Address

A/B.C,D

A/B CD

ABCD

A, 8,C,D

A B CE

A B CD

A, B, C,D

B C

A, B, C, Host Country
A, B C,D
A,B,CD

A, B, C,D

A B CD
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LIST OF ADDRESSES

Contract Specialist

Depantment of Energy

NNSA Service Center

Office of Buslness Services/HAD/HSD
P.O. Box 5400

Albuquerque, NM 87185-5400

Megaponts Contracting Officer Representative
Department of Energy

NNSA Service Center

P.0.Box 5400

Core Conlracting Officer Representative
Depariment of Energy

NA-25

1000 Independence Avenue SW
Washington DC 20585

Post to website

SLD Budget Controls
Department of Energy

NA-25

1000 Independence Avenue SW

Albuquerque, NM 87185-5400 Washington DC 20585

REPORT DESCRIPTIONS

Management Plan: To be submitted once after contract award in accordance with the individual Program Management Delivery Order. The Plan will
address the contractor's plan for carrying out and managing the elements of the stalement of work, including staffing, reporting, performance tracking,
and cost control. The Plan may be updated as required. )

Summary Reporls: A Summary Report in the Contractor's format shall be prepared and submitted monthly. The Summary Report shall include a cover
page idenlifying major outstanding issues requiring government attenlion, and a brief synopsis, by delivery order, of aclivilies engaged in .during the
preceding month, schedule performance and cost performance information.

Milestone Schedule/Plan: To be submitted with each delivery order as required. Report format will be provided by the Government.
Milestone Schedule/Siatus: To be submitied in the Monthly Summary Report. Report format will be provided by the Government.

DOE Budget and Cost Report: Costs shall be broken down by program (Megaports and Core), country, labor, travel, and equipment including foreign
and domestic purchases, Report format shall be substantially lhe same as that provided in Enclosure 1, SLD Monthly Costing Report.

Cost Performance Reports. Report formats will be provided by the Government.

QA Plan: As required under the Program Management Delivery Order, the plan will address the Contractor's quality assurance program to be
implemented for the Second Line of Defense Program. Individual plans or amendments to the overall plan may be required to meet individual
country/delivery order requirements.

General Arrangements or Civil Layout Drawings: Requirements are identified in individual delivery orders.

Final Installation report requirements will be specified in individual delivery orders. Such reports may include, by each installation, a complete set of as-
built design drawings, including the slandard designs incorporated and annotated. Country requiremants may include a complele set of country A/E
drawings, equipment user manuals, as-built listings, equipment operating and maintenance procedures, photos of installed equipment, acceptance test
plans and test reports, communication system designs, software versions, equipment inventories and other needed documentation after acceptance
testing has been completed. Any reports required for the host counlry shall be prepared in the language of the host country.

Construction Management Plans shall consist of detailed construction, installation and integration activities required to implement the designs created
as the results of Section 4.1 of the Statement of Work.

Configuration Managemeni Plan: Use the Contractor's format and Include configuration management procedures for all design and installation
aclivities.

Maintenance Reports: Use the Contractor's format to repori on the status of maintenance activities.
_Maintenance Trend Analysis: Use the Contractor's format to analyze maintenance trends.

NOTES

i. When B and C are used together on a fine in the “Report Distribution List" above, they should only receive reports related o their respective
programs. This means that the Megaporis Contracling Officer Representative should only receive reports related to the Megaports program and the
Core Contracting Officer Representative should only receive reporis related to the Core program. However, when reporis refate to the program as a
whole and B and C are used together on a iine in the "Report Distribution List” above, both Contracting Officer Representatives should receive copies.

ii. The Contractor shall submit to the Contract Specialist letters of transmittal only for the reports Identified in Section H, Other, of this Reporting

Requirements Checklist,
3



Reporting Requirements Checklist — Enclosure 1

SLD Monthly Costing Report
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